



1900 LIMA AVENUE, P. O. BOX 828
 FINDLAY, OH 45839-0828
 419-422-7433 • FAX: 419-424-5057

CHRISTOPHER O. LONG, P.E., P.S.
 County Engineer

DOUGLAS E. CADE, P.E., P.S.
 Deputy County Engineer

2018 Pavement Marking Program

Bid Tabulation

Road	Location	Zimmerman Painting Bid Amount	Oglesby Construction, Inc. Bid Amount
Hancock County - Part A			
CR 97	SR 186 to TR 131	\$ 1,250.00	\$ 1,287.00
CR 97	TR 131 to TR 135	\$ 1,600.00	\$ 1,533.00
CR 97	TR 135 to TR 136	\$ 1,300.00	\$ 1,076.00
CR 97	TR 136 to CR 139	\$ 1,300.00	\$ 1,246.00
CR 97	CR 139 to CR 140	\$ 1,250.00	\$ 1,358.00
CR 140	SR 12 to TR 89 (In Front Of Kohl's Distrubution Center)	\$ 950.00	\$ 2,102.00
CR 203	CR 126 to SR 235	\$ 400.00	\$ 454.00
CR 330	CR 7 to TR 209	\$ 1,500.00	\$ 1,332.00
CR 330	TR 209 to US 224	\$ 1,900.00	\$ 1,742.00
CR 698	CR 304 to TR 27	\$ 1,300.00	\$ 1,254.00
CR 698	TR 27 to TR 28	\$ 1,400.00	\$ 1,205.00
CR 698	TR 28 to TR 31	\$ 750.00	\$ 654.00
CR 698	TR 31 to TR 29	\$ 750.00	\$ 645.00
CR 698	TR 29 to TR 32	\$ 550.00	\$ 495.00
CR 698	TR 32 to SR 103	\$ 650.00	\$ 647.00
Total Cost for Hancock County Part A		\$ 16,850.00	\$ 17,030.00
Hancock County - Part B			
CR 9	TR 27 Left to TR 27 Right	\$ 50.00	\$ 23.00
CR 9	TR 27 Right to TR 30	\$ 300.00	\$ 290.00
CR 9	TR 30 to TR 31	\$ 500.00	\$ 433.00
CR 9	TR 31 to TR 32	\$ 300.00	\$ 292.00
CR 12	Rawson N CL Right to TR 46 Right	\$ 900.00	\$ 813.00
CR 12	TR 46 Right to CR 54 Left	\$ 600.00	\$ 604.00
CR 12	CR 54 Left to TR 47 Left	\$ 250.00	\$ 250.00
CR 12	TR 47 Left to CR 54 Right	\$ 150.00	\$ 136.00
CR 12	CR 54 Right to TR 79	\$ 1,250.00	\$ 1,150.00
CR 12	TR 79 to Benton Ridge S CL	\$ 800.00	\$ 798.00
CR 18	CR 212 Right to TR 99 Left	\$ 1,400.00	\$ 1,801.00
CR 18	TR 99 Left to TR 213 Right	\$ 350.00	\$ 309.00
CR 18	TR 213 Right to TR 215	\$ 1,000.00	\$ 875.00
CR 18	TR 215 to CR 216	\$ 750.00	\$ 713.00
CR 18	CR 216 to Railroad Tracks	\$ 500.00	\$ 472.00

CR 23	TR 263 to TR 209	\$	250.00	\$	249.00
CR 23	TR 209 TR 275	\$	150.00	\$	144.00
CR 23	CR 216 to TR 217	\$	1,500.00	\$	1,250.00
CR 23	TR 217 to TR 218	\$	1,500.00	\$	1,300.00
CR 23	TR 218 to Fostoria CL	\$	650.00	\$	598.00
CR 24	SR 698 to CR 9 Left	\$	1,800.00	\$	1,688.00
CR 84	SR 12 to CR 54	\$	200.00	\$	255.00
CR 84	CR 54 to TR 128	\$	950.00	\$	884.00
CR 84	TR 128 to TR 130	\$	900.00	\$	866.00
CR 84	TR 130 to TR 10	\$	550.00	\$	530.00
CR 84	TR 10 to TR 139 Left	\$	850.00	\$	804.00
CR 84	TR 139 Left to CR 9	\$	1,550.00	\$	1,508.00
CR 99	CR 140 to TR 1081 Right (Forest Trail Dr)	\$	2,900.00	\$	3,781.00
CR 99	TR 1081 Right (Forest Trail Dr) to TR 142	\$	2,400.00	\$	3,181.00
CR 99	TR 142 to IR 75 (West On/Off Ramp)	\$	1,000.00	\$	1,591.00
CR 180	CR 172 to SR 15	\$	350.00	\$	448.00
CR 257	SR 12 to CR 109	\$	100.00	\$	157.00
CR 257	CR 109 to TR 218	\$	950.00	\$	1,067.00
CR 257	TR 218 to CR 226 Right	\$	500.00	\$	559.00
CR 257	CR 226 Right to SR 613	\$	500.00	\$	640.00
CR 257	SR 613 to Wood County Line	\$	450.00	\$	505.00
Total Cost for Hancock County Part B		\$	29,100.00	\$	30,964.00
Total Contract (Both Parts A and B)		\$	45,950.00	\$	47,994.00

Published Engineers Estimate: \$50,821.00

The above Detailed Bid Tabulation is a true and accurate transcription of the bids received for this project on May 30, 2018



Douglas E. Cade
Deputy Hancock County Engineer